621 CHAPALA STREET
SANTA BARBARA, CALIFORNIA 93101

T 805.963.0651 F 805.963.2074

January 14, 2008

Lisa Soghor

Mountains Recreation Conservation Authority
570 West Avenue 26, Suite 100

Los Angeles, CA 90065

SUBJECT: Contract Amendment Proposal for Assistance in Processing of a Local Coastal
Program Amendment with the California Coastal Commission and a Public Works
Plans and Associated Environmental Review for the Malibu Parks Public Access
Enhancement Plan for Ramirez Canyon Park, Escondido Canyon Park, and Corral
Canyon Park located in the City of Malibu and Unincorporated Los Angeles County.

Dear Ms. Soghor:

Per your request, Dudek is pleased to submit this proposal for a contract amendment for additional
consulting and environmental review services for the proposed Malibu Parks Public Access
Enhancement Plan. It is our understanding that you desire additional planning consultation and
assistance in processing of a Local Coastal Program Amendment with the California Coastal
Commission, and preparation/processing of a Public Works Plan with associated environmental review
for submittal to the California Coastal Commission.

In December 2006, we submitted a contract amendment proposal to the Mountains Recreation
Conservation Authority for preparation and processing of a Public Works Plan with associated
environmental review for submittal to the California Coastal Commission. Subsequent to authorization of
the December 2006 contract amendment, the scope of work was modified to delay the Public Works
Plan process and as an altemative prepare and process a Local Coastal Program Amendment with the
City of Malibu. The Local Coastal Program Amendment process with the City of Malibu was completed
in December 2007 with the contract amendment budget authorized per the December 2006 proposal.
We understand that the Mountains Recreation Conservation Authority now wishes to proceed with the
original scope to prepare/process the Public Works Plan with associated environmental review, and to
also process a Local Coastal Program Amendment with the Coastal Commission.

Our primary objective will be to assist you in the further processing of the Malibu Parks Public Access
Enhancement Plan (the Plan) via a Local Coastal Program Amendment (LCPA), and a Public Works
Plan (PWP) through the California Coastal Commission in order to expedite and obtain the
Commission'’s certification of the LCPA and approval of the PWP to implement your current
development objectives for the subject Park facilities. In addition, Dudek will be the lead in facilitating
the preparation of additional technical and environmental studies deemed necessary for submittal to the
Coastal Commission.
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Scope of Work

In order to accomplish the Plan objectives, a number of general and specific tasks must be
accomplished. The general tasks perceived as necessary to implement the Plan objectives are as
follows:

e Prepare additional environmental documentation and technical studies for the proposed Public
Works Plan, as deemed necessary by the Coastal Commission, which may include:

o Biology; See attached scope-of-work.

o Visual Resources - Dudek will evaluate the potential visual impacts of the proposed park and
trail improvements. Dudek will identify scenic public viewing areas and view corridors potentially
affected in the Plan area and will describe potential changes in visual resources with Plan
implementation and measures to reduce potential impacts.

o Noise - Dudek will evaluate potential noise impacts associated with increases in traffic trips
along residential roadways, event uses at Ramirez Canyon Park, and short-term construction
related activities on nearby sensitive land uses and residences. Measures to reduce potential
impacts will be identified.

o Air Quality - Dudek will evaluate long-term and temporary construction related emissions
associated with traffic trips and construction-related grading that will occur with Plan
implementation. Emission estimates will be made using the newest version of URBEMIS and
measures to reduce potential impacts will be identified.

e Project management and subconsultant coordination for additional and/or supplemental technical
studies, as deemed necessary by the Coastal Commission, which may include:

o Transportation/Circulation - Dudek will assist in facilitating supplemental transportation,
circulation and parking studies, as necessary, to evaluate the potential for traffic-related impacts
during project construction and with Plan implementation, and will discuss measures fo reduce
any impacts to traffic that the proposed Plan improvements may have; See attached proposal
by Associated Transportation Engineers (ATE).

o Hazards - Dudek will review and summarize data and plans previously prepared for the
proposed Plan improvements and will assist in facilitating supplemental study, as needed, to
describe the soils, topography, geologic and seismic conditions, and potential fire hazard in the
region and at the project sites, potential impacts on proposed facilities from hazards and
measures to reduce hazards as applicable.

o Hydrology/Water Quality - Dudek will assist in facilitating the preparation of a drainage study for
each park site and will evaluate the introduction of new impervious surfaces and potential
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changes in the quality and quantity of runoff, and the potential for erosion during project
construction that could affect water quality in adjacent waterways. Dudek will evaluate the
potential for accidental spills of hazardous materials during construction, and will identify Best
Management Practices (BMPs), as necessary, to avoid or reduce these impacts.

o Cultural Resources - Dudek will review and summarize data previously prepared for the
proposed Plan improvements and will assist in facilitating supplemental study, as needed, to
assess potential impacts on cultural resources and measures to reduce any impacts to cultural
resources that the proposed Plan improvements may have.

e Assist with design revisions, as necessary, of proposed Plan improvements including park facility
and trail location and design; ,

e Review and evaluate planning and environmental documentation and conduct environmental
review, as deemed necessary, for the proposed Plan improvements and recommended proposed
improvement revisions/alternatives, as appropriate:

e Prepare a detailed Policy Consistency analysis of the proposed LCPA and PWP which describes
existing land use designations, zoning and policies as they relate to the proposed Plan policies
and improvements. This evaluation will assess the project's potential consistency/ inconsistency
with applicable plans and policies, and potential Plan effects on existing surrounding land uses.

 Monitor and expedite the LCPA and PWP processing through the Coastal Commission’s review
process, including: (1) assistance in responding to any questions raised by staff on the LCPA and
PWP application or requests for supplemental special studies to expedite their "completeness
determination”, and (2) assistance in the review of staff reports/ recommendations to ensure that
they are acceptable, reasonable and feasible;

e Prepare for and attend team meetings and meetings with Coastal staff and/or public hearings to
speak on behalf of the proposed project, as necessary.

Cost Estimate and Method of Payment

We propose that our services be billed on a time-and-materials basis according to the attached rate
sheet. The cost estimate to complete the scope-of-work outlined above is $1 60,000.00 (cost estimate
includes services detailed in the attached Biology Scope of Work and Proposal provided by Associated
~ Transportation Engineers, ATE). This is a labor-only price that does not include physical materials,
printing costs, or travel reimbursement. Please keep in mind that this cost estimate reflects an efficient
use of staff time needed to achieve the basic objectives of the program we have outlined; tasks not
addressed in this scope of work are not included in the estimated project cost. During the performance
of our services, the need for additional or expanded services may be required. Likewise, certain
services or tasks outlined above may not be necessary given the possibility of changing conditions or
overlap with the responsibilities of other project team members. In either case, we will make every effort
to keep you informed as to the actual and anticipated costs as work progresses and Dudek will provide
you with a monthly detailed accounting of all costs incurred for the project. i
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If this letter proposal is acceptable to you, please sign below and return a copy of this letter to us at your
earliest convenience. If you have any questions regarding this proposal or require additional information,
please do not hesitate to give me a call at (805) 963-0651 Ext. 3532, | may also be e-mailed at
averbanac@dudek.com.

Sincerely,

April Verbanac
Environmental Planner

Attachments
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BIOLOGY SCOPE OF WORK

Dudek understands that the Santa Monica Conservancy (Conservancy) is proposing to develop a
series of American Disability Act (ADA)-accessible campsites, along with associated
infrastructure, and trail connectors at three separate parks (Corral Canyon Park, Escondido
Canyon Park, and Ramirez Canyon Park) in the City of Malibu, California.

Based on our understanding of the Conservancy’s immediate needs, Dudek proposes to conduct
the following scope of work: 1) a general biological reconnaissance survey, including vegetation
mapping, of the proposed limits of disturbance at each of the three parks; 2) a site tree Global
Positioning System (GPS) inventory and evaluation of all trees within the limits of disturbance;
3) a preliminary impacts analysis based on the evaluation of up to three project alternatives; 4) a
biological resources technical report and impacts assessment; 5) a conceptual habitat restoration
plan for proposed creek restoration at Ramirez Canyon Park; and 6) general as-needed project
management.

A more detailed scope of work is provided below.

Task 1: Site Tree GPS Inventory and Evaluation

Dudek will conduct a tree inventory and assessment of all trees within the current limits of
disturbance. Based on Dudek’s knowledge of the resources in the area and review of aerial
photographs of the site, we anticipate that primarily cottonwood, sycamore, coast live oaks, and
willow trees will be included in the inventory. Dudek will inventory all trees that have trunk
diameters larger than 3-inches at 4.5 feet above ground. We assume there are no more than 100
trees within each of the parks and that the work can be completed within two field days
(accounts for extra survey day due to any “limits of disturbance” revisions).

Individual tree location mapping will be conducted using a Trimble Pathfinder Pro XH Global
Positioning System (GPS) receiver with H-Star Technology. The Pro XH receiver has the
capability of providing a horizontal accuracy of one foot following specific post-processing
techniques involving differential correction utilizing reference files from multiple base stations.
Real-time horizontal accuracy for the Pro XH is sub-meter. As tree canopies can cause loss of
satellite lock if they block the line-of-sight to satellites, we will utilize a digital compass and
reflectorless electronic distance measuring (EDM) device to offset any positions obscured by tree
canopy cover. The EDM device has a horizontal accuracy range of 0.1 to 0.5 feet, and the digital
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compass has an accuracy of 0.3 degrees. The EDM/compass combination also operates in
concert with the Pathfinder Pro XH system to position offsets for trees, should they be necessary.
This offset information is automatically downloaded and attached to the GPS position data
string. Digital tree location information will be stored and managed in the field using a Trimble
Recon datalogger directly connected to the Pro XH receiver. Tree attribute data, collected
simultaneously with feature positions, will also be linked to tree location information and stored
in the Recon datalogger.

We will summarize size (height, canopy spread and trunk diameter), health/structure,
information for all trees (up to 100 or one field day) over 3-inches trunk diameter at 4.5 feet
above ground. Trees smaller than 3-inches trunk diameter at 4.5 feet above ground will not be

mapped.

Following field data collection, raw tree location and attribute information will be uploaded to
PC’s and managed utilizing Trimble GPS Pathfinder Office (v. 3.10) software. Raw data files
will then be differentially corrected, managed, and exported in appropriate GIS or CAD formats,
suitable for further spatial analysis and/or exhibit preparation.

Dudek will process all raw GPS data to remove errors. Resulting tree locations will be sub-foot
accuracy. The raw tree positions and attributes will be used to create a GIS exhibit indicating
tree locations, species, and conditions in relation to property boundaries, grading footprint, roads,
and/or other Client-requested attributes. A draft GIS exhibit will be prepared and submitted to
Newhall for review. This scope includes one round of revisions to the GIS exhibit. Additional
comment/revision cycles will be considered an additional service to the contract.

This scope of work is based on the inventory and evaluation of up to 100 individual trees per
park and up to two field days. Any duplication of work due to additional changes desired by the
Client (assumes an additional day of survey for one project limit change) will be provided on an
“Extra Services” basis in accordance with the attached Hourly Rate Schedule. Both parties
would approve any additional services in advance and in writing. This scope of work does not
include the preparation of an impacts and mitigation report for impacts to trees. If so desired,
this can be negotiated for an additional cost.

Estimated Labor CoSt for TASK I..u..uurumressunsssssessssessesssesssssssnsssssssssessesseensemesnsenesns. $7,997.00
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Task 2: Focused Rare Plant Surveys

Under this task, Dudek will conduct focused rare plant surveys in the spring/summer 2008 to
determine the presence/absence of special status plant species within the impact footprint. Based
on a review of the California Natural Diversity Database (CNDDB), the following special status
plant species have a moderate to high potential to occur within the Plan area: Braunton’s milk
vetch (Astragalus brauntonii), CNPS List 1B.1; Malibu baccharis (Baccharis malibuensis),
CNPS List 1B.1; round-leaved filaree (California [=Erodium] macrophylla), CNPS List 2.1;
Plummer’s mariposa lily (Calochortus plummerae), CNPS List 1B.2; Lewis’ evening primrose
(Camissonia lewisii), CNPS List 3; Parry’s spineflower (Chorizanthe parryi var. parryi), CNPS
List 3.2; Santa Susana tarplant (Deinandra [=Hemizonia] minthornii), CNPS List 1B.2;
Blochman’s dudleya (Dudleya blochmaniae spp. blochmaniae), CNPS List 1B.1; Agoura Hills
dudleya (Dudleya cymosa ssp.agourensis), CNPS List 1B.2; Marcescent dudleya (Dudleya
cymosa ssp. marcescens), CNPS List 1B.2; Santa Monica Mountains dudleya (Dudleya cymosa
spp. ovatifolia), CNPS List 1B.2; many-stemmed dudleya (Dudleya multicaulis), CNPS List
1B.2; Conejo dudleya (Dudleya parva), CNPS List 1B.2; Verity’s dudleya (Dudleya verity),
CNPS List 1B.2; Conejo buckwheat (Eriogonum crocatum), CNPS List 1B.2; Lyon’s
pentachaeta (Pentachaeta lyonii), CNPS List 1B.1; and Sonoran maiden fern (Thelypteris
puberula var. sonorensis), CNPS List 2.2. Two surveys are recommended to detect those species
flowering in mid-spring versus those flowering in late summer. Survey emphasis will be placed
on determining the presence, or potential for occurrence, of state- and federally-listed and CNPS
Lists 1B and 2 species. However, any species considered rare by local, state, and federal
agencies and organizations will be noted. Identified individuals or groupings of these species
will be mapped in the field onto maps or aerial photographs provided by the client; locations may
also be mapped using a GPS backpack unit. Results of the rare plant survey will be incorporated
into a technical memorandum.

Estimated Labor Cost for TaSK 2...uuuceuuersursssmssssessssssseessssssssesssssesesmsossssmeesssssnssssssess $24,545.00
Task 3: Conceptual Habitat Restoration Plan

A section of perennial creek (approximately one acre or less) flowing through the Ramirez
Canyon Park was channelized through the construction of a retaining wall. Dudek understands
that the Conservancy would like to remove sections of the retaining wall and restore the creek to
pre-construction conditions. The channel banks will be graded back in some areas to permit
native vegetation replanting and growth. Dudek will first review the proposed grading plans for
this work and make any recommendations as needed to ensure that the proposed plan is feasible
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in light of existing topographic and possible hydraulic constraints. Once the proposed design has
been confirmed by the Conservancy, Dudek will prepare a conceptual habitat restoration plan
which will include descriptions of existing and proposed biological conditions, rationale for
success, project implementation, maintenance, and monitoring. Rationale for success will
discuss general parameters of the site including hydrology, flood control features, and
vegetation. Site investigations will include site observations of hydrology that relate to the
project design.

The conceptual habitat restoration plan will define a plant palette, strategies for revegetation and
channel stabilization, preliminary cost estimate, construction schedule and a long-term
monitoring and maintenance program. Dudek will provide plan revisions based on review
comments from the Conservancy on the draft habitat restoration plan. This proposal includes
one comment/revision cycle. Additional comment/revision cycles will be considered an
additional service to the contract. This scope of work does not include the preparation and
submission of construction drawings and specifications for design of the habitat restoration plan.
If so desired this service can be provided for an additional fee.

Please note that the intent of this document is not to define mitigation for proposed impacts to
jurisdictional waters of the U.S., including wetlands. Although the purpose of the proposed work
is to restore the creek to more natural conditions, wetlands permits, including a coastal
development permit, may need to be obtained prior to impacts. This scope of work does not
include the preparation and processing of permits with the U.S. Army Corps of Engineers, the
CDFG, the Regional Water Quality Control Board, the City of Malibu (City) or the California
Coastal Commission (CCC). If so desired this service can be provided for an additional fee.

Estimated Labor CoSt for TaSK 3.u.ucvrummnmsssssessssssessesessssssssssssssssssssssessesmsssnessennsd $10,945.00

SUMMARY

In summary, Dudek proposes to complete the work described above for T; asks 1 through 3 on a time
and materials basis not to exceed $43,487.00. Direct costs, which include deliveries, reproduction,
use of the GPS unit (@ $100/day) and mileage (@ 50.5 cents per mile), are billed at a 15 percent
markup and are anticipated to be approximately $1,500.00. Therefore, the total contract amount
at this time would be $44,987.00. Dudek labor will be billed according to our 2008 Standard
Schedule of Charges, a copy of which is attached for your information. We sincerely appreciate the
opportunity to continuing working with the Conservancy on this project.
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Richard L. Poal, P.E.
Scaout A, Schell, AICP

January 2, 2008 ] 06121P04.WPD

April Verbanac

Dudek

621 Chapala Street
Santa Barbara, CA 93101

PROPOSAL TO PREPARE A REVISED TRAFFIC AND PARKING STUDY
FOR THE SANTA MONICA MOUNTAINS CONSERVANCY PARKS PROJECTS,
CITY OF SANTA MONICA

Associated Transportation Engineers (ATE) is providing this proposal to prepare a revised
traffic and parking analysis for the Santa Monica Mountains Conservancy Parks Projects,
which now includes improvements at Escondido Canyon Park. A previous report prepared
by ATE, which includes Corral Canyon Park and Ramirez Canyon Park, will be updated to
include the analyses for Escondido Canyon Park. The project is proposing to develop seven
hike-in camp sites and one ADA camp site within the Escondido Canyon Park. The project
also includes a new parking facility along Winding Way with 18 spaces (including two ADA
spaces). The traffic analysis for Escondido Canyon Park will update the initial traffic and
parking analysis completed by Crain and Associates (December 15, 2006). .

SCOPE OF WORK

Associated Transportation Engineers proposes to furnish the traffic engineering and related
technical services necessary to complete the proposed parking study. The services to be
-provided are listed in the following tasks.

1. Assemble existing data related to the study.

2. Perform field observations at Escondido Canyon Park.

Engineering o Planning Parking « Signal Systems « Impact Reports o Bikeways » Transit
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3. Obtain traffic volumes for Winding Way. Traffic counts collected by Crain and
Associates will be used for the study.

4. Determine weekday average daily, A.M. and P.M. peak hour trip generation estimates
and weekend average daily and peak hour trip generation estimates for the project
using rates contained in the San Diego Traffic Generators manual, data collected at
other facilities, or other sources. :

5. Distribute and assign project traffic to the surrounding street network based on existing
traffic patterns. :

6. Assess impacts to roadway and intersections within the study area.

7. Evaluate design of proposed parking area and review adequacy of proposed parking
supply.

8. Combine new traffic and parking analysis completed for Escondido Canyon Park with

the previous analyses completed for Corral Canyon Park and Ramirez Canyon Park
into one report for the project and submit one bound, one unbound, and one
electronic copy to Dudek.

9. Respond to comments made upon review of the traffic and parking study. The budget
for responding to comments will be limited to 8 hours. Work beyond this budget
amount will be completed on a time-and-materials basis when authorized by Dudek.

PERSONNEL AND REFERENCES

Scott A. Schell, AICP, PTP will be the Principal in Charge of the proposed traffic study. Other
ATE staff will be assigned as necessary to complete the technical analyses.

SCHEDULE AND FEES .
ATE can begin work on the study upon written authorization to proceed and the report will
be completed within 20 working days thereafter. The lump-sum fee for the study will be
$6,100.00, which includes 8 hours budgeted for responding to comments. Additional work,
such as attendance at meetings and public hearings, will be undertaken on a time-and-
materials basis according to the rates presented in the attached fee schedule when authorized
in writing by Dudek. Payment for services completed will be due within 30 days of submittal
of invoices.
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We appreciate having the opportunity to provide you with this proposal and look forward to
beginning work on the project.

Associated Transportation Engineers

o A J L

Scott A. Schell, AICP,PTP
Vice President

SAS/LDH

Attachments: ATE Fee Schedule (2008)
Work Order




ASSOCIATED TRANSPORTATION ENGINEERS

100 N. Hope Avenug, Suite 4, Santa Barbara, CA 83110 e [805) B87-4418 = FAX [805) 6B2-8509

FEDERAL TAX ID NO. 95-3780838

Richard L. Pool, P.E. Richard L. Pool, P.E. RCE 18030

Scott A, Schell, AICP

WORK ORDER
Client_Dudek Job No. _06121 Pro
Address: 621 Chapala Street Date: January 2, 2008
Santa Barbara, CA 93101 Phone;: 805-963-0651
Requested By April Verbanac Fax # 805-963-2074

DESCRIPTION OF WORK:_ Revised Traffic and Parking Study per Proposal dated January 2. 2008, -

LOCATION: _Ramirez/Escondido Canyons Santa Monica Mountains, Malibu, California

Present Owner:_To be provided.

Legal Description _To be provided.

Start Date Upon authorization Estimated Completion Date 20 working days

Payment Basis Fee, $6,100.00 per Proposal dated 1/2/08 and Fee Schedule dated 2008.

Remarks

This Work Order shall constitute Preliminary Notice under the Mechanic's Lien Laws of the
State of California.

Under the provisions of this agreement, a late payment FINANCE CHARGE will be
computed at the periodic rate of 1-1/2% per month, which is an ANNUAL PERCENTAGE
RATE of 18%, and will be applied to any unpaid balance commencing 30 days after the
date of the original invoice.

The standard provisions set forth upon the reverse side are incorporated hereunto and
made a part of this agreement.

IN WITNESS WHEREOF, the parties hereto have accepted, made, and executed this agreement upon the terms,
conditions and provisions above stated and on the reverse side hereof, the day and year first above written.

DATE:

ASSOCIATED TRANSPORTATION ENGINEERS
CLIENT:
BY: BY. Scott A. Schell, Vice President

Engineering ¢ Planning » Parking « Signal Systems Impact Reparts Bikeways o Transit




ASSOCIATED TRANSPORTATION ENGINEERS

100 N. Hope Avenue, Suite 4, Santa Barbara, CA 93110 » (B05)B87-4418 » FAX [B0B] 6B2-B509

Richard L. Pool, P.E.
Scott A. Schell, AICP

FEE SCHEDULE

(2008)

Engineering o Planning « Parking o

Principal Engineer

Civil Engineer ||

Civil Engineer |
Transportation Engineer I
Transportation Engineer |
Engineering Technician I

Engineering Technician |

Principal Planner

Supervising Transportation Planner
Transportation Planner ill
Transportation Planner I
Transportation Planner |

Traffic Technician 1]

Traffic Technician |

Traffic Counter

Administrative Accountant
Office Administrator

Clerk Typist

Travel, Per Diem, and other miscell
fee items.

$165.00 per hour
$110.00 per hour
$95.00 per hour
$90.00 per hour
$85.00 per hour
$70.00 per hour
$65.00 per hour

$150.00 per hour
$140.00 per hour
$110.00 per hour
$90.00 per hour
$75.00 per hour
$65.00 per hour
$60.00 per hour
$40.00 per hour

$80.00 per hour
$70.00 per hour
$40.00 per hour

Signal Systems » Impact Reports « Bikeways

aneous expenses are invoiced as separate

Transit
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